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REFERENCE DRAWING

REF. NO. DRAWING TITLE DRAWING NUMBER

1 PANEL LAYOUT CENTRATE CONTROL PANEL - CP-D8001 1-0101-ACBD-D101

2 PANEL LAYOUT DIGESTER CONTROL PANEL - CP-D8002 1-0101-ACBD-D102

GENERAL NOTES:

1. TEMPORARY LOCATION DURING MIGRATION OF CP-D8001 AND CP-D8002
BACKBOARD ON UNISTRUT FRAME WITH LOCKING CASTOR WHEELS.

2. FINAL LOCATION OF CP-D8001 AND CP-D8002.
3. COILED FIBRE FOR PCS.

INTEGRATOR NOTES:

1. SEE SPECIFICATION 40 90 00 FOR SCOPE.
2. INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL.
3. INTEGRATOR TO PROVIDE TWO NEW PCS OPERATOR WORKSTATION.
4. DECOMMISSION AND SALVAGE DCS WORKSTATION ONCE  ALL PLANT SYSTEMS

ARE ON THE PCS.

CONTRACTOR NOTES:

1. SEE SPECIFICATION 26 05 10 FOR SCOPE.
2. CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS.
3. CONTRACTOR TO DECOMMISSION AND REMOVE EXISTING DCS CABINETS.
4. APPROXIMATE DISTANCE TO POWER PANEL IS 5m. GIVEN DISTANCE IS 

APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER 
PANEL DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH 
CABLING. 0 ISSUED FOR TENDER 2023-03-17 KG SDS
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