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Corporate Finance Department

. . urchasing Division -
Wmmpe\g Purchasing D 769-2023 ADDENDUM 1
PROFESSIONAL CONSULTING SERVICES FOR
TRANSFORMER REMEDIATION WORK FOR FLOOD
STATIONS
ISSUED:  April 15, 2024
BY: Brent Soloway
URGENT TELEPHONE NO. 204 451-4521
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE INTO THE BID/PROPOSAL AND SHALL FORM

BID/PROPOSAL

A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D — SUPPLEMENTAL CONDITIONS

Add:
Add:

Add:

Add:

Add:

Add:

D3.4(l)
D3.4(m)

D9.14.1(i)

D9.14.1(j)

D9.15(ab)

D9.15(ac)

Each site main transformer shall include the addition of a manual oil sample valve.

The Baltimore site is to include the addition of an outside weatherproof pad mount 600V
CSTE to replace the existing wall mounted CSTE with splitter. The panel is to include
breakers to allow for isolation of either the Flood station or Lift station while the other
remains powered.

Provided detailed design for the addition of manual oil sample valves to the existing
transformer at each site.

Demolition of the existing CSTE and detailed design drawings for an outside
weatherproof pad mount CSTE complete with Flood and Lift station isolation breakers at
Baltimore.

Addition of manual tamper proof oil sample valves on each main transformer for oil
sample testing purposes.

The Baltimore site is to include the addition of an outside weatherproof pad mount 600V
CSTE to replace the existing wall mounted CSTE with splitter. The panel is to include
breakers to allow for isolation of either the Flood station or Lift station while the other
remains powered.
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