CONSTRUCTION AND WOOD TECHNOLOGY EQUIPMENT SCHEDULE
LOAD STARTER CONTROL DEVICE DISCONNECT
FURN. FURN. FURN.
CIRCUIT | CONDUIT & INST. INST. INST.
NO. DESCRIPTION ROOM HP A w VOLT | PH CIRCUIT BREAKER | WIRE SIZE |COMPONENT| WIRED | COMPONENT | WIRED | COMPONENT|WIRED| NOTES
C-02A [SCROLL SAW 1:100 2A 120V 1 CWA-19 20A/1P 1SET 5-20R DIV 26 3
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-02B [SCROLL SAW 1:100 2A 120V 1 CWA-27 20A/1P 1 SET 5-20R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-02C [SCROLL SAW 1:100 2A 120V 1 CWA-23 20A/1P 1 SET 5-20R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-05A |DRILL PRESS 1:100 8A 120V 1 CWA-5 20A/1P 1SET 5-20R DIV 26 3
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-05B |DRILL PRESS 1:100 8A 120V 1 CWA-4 20A/1P 1SET 5-20R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-06 |TABLE SAW AND EXTENSION 1:100 18 A 208 V 3 CWA-45,47,49 50A/3P 1SET NFS DIV26| 1,23
27(1")C DIV 26
3-#8R90 DIV 26
#10 BOND
C-07 [PLANER 1:100 54 A 208 V 3 CWA-50,52,54 | 100A/3P 1 SET NFS DIV26| 1,23 — —
= e
3-#3R90 DIV 26
#8 BOND MANITOBA
C-10  |[EDGE SANDER 1:100 18 A 120V 1 CWA-2 20A/1P 1 SET 5-20R DIV 26 3 Certificate of Authorization
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26 ; ; ;
#12 BOND Epp Siepman Engineering Inc.
C-11  [JOINTER 1:100 31A 208 V 1 CWA-6,8 70A/2P 1 SET NFS DIV 26 3
27(1")C DIV 26 No. 4035
3-#4R90 DIV 26 This is a print of a document that has been
#8 BOND electronically authenticated with technology
C-13  [BELT AND DISK SANDER 1:100 10 A 208 V 1 CWA-30,32 20A/2P 1 SET 6-20R DIV26| 1,23 authorized by the Engineers Geoscientists
21(3/4"C RCPT DIV 26 Manitoba. The original is in electronic form.
2-#12R90 DIV 26
#12 BOND
C-14  |[MITRE SAW 1:100 15 A 120V 1 CWA-9 20A/1P 1SET 5-20R DIV 26 3 .
21(3/4")C RCPT DIV 26 epp Slepma n
2-#12R90 DIV 26 . .
engineering
C-15 |RESAW BANDSAW 1:100 12 A 208 V 1 CWA-41,43 20A/2P 1SET 6-20R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26 4QO - 136 Market Avenue
#12 BOND Winnipeg, MB R3B 0P4
C-16A  |BANDSAW 1:100 10 A 208 V 1 CWA-31,33 20A/2P 1SET 6-20R DIV26| 123 T 2044531080
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-16B  |[BANDSAW 1:100 10 A 208 V 1 CWA-34,36 20A/2P 1SET 6-20R DIV26| 1,23
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-16C |BANDSAW 1:100 10 A 208 V 1 CWA-10,12 20A/2P 1 SET 6-20R DIV26| 1,23
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-17  |[SPINDLE SANDER 1:100 12 A 120V 1 CWA-24 20A/1P 1SET 5-20R DIV26| 1,23
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-18 (3D PRINTER 1:100A 12 A 208 V 1 CP2B-16,18 15A/2P 1SET 6-15R DIV 26 4
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-19A |ROUTER TABLE 1:100 12 A 120V 1 CWA-20 20A/1P 1SET 5-20R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-19B  |ROUTER TABLE 1:100 12 A 120V 1 CWA-28 20A/1P 1SET 5-20R DIV 26 3
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-20A [LASER ENGRAVER 1:100A 2A 208 V 1 CP2B-17,19 30A/2P 1SET L6-30R | DIV 26 4
21(3/4"C RCPT DIV 26
:fgggﬁg DIV 26 LM Architectural Group | Environmental Space Planning
C-20B  |LASER ENGRAVER 1:100A 22 A 208V 1 CP2B-20,22 30A/2P 1SET - - - - L6-30R DIV 26 4 500-136 Market Avenue Winnipeg, Manitoba Canada R3B OP4
21(3/4"C RCPT DIV 26 : i
5-#10R90 DIV 26 t: 204.942.0681 Im-esp.ca
#12 BOND
C-21A  [LATHE 1:100 12 A 208 V 1 CWA-13,15 15A/2P 1SET 6-15R DIV 26 3
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
C-21B  [LATHE 1:100 12 A 208 V 1 CWA-37,39 15A/2P 1 SET 6-15R DIV 26 3
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26 — 04
#15 BOND 0 ISSUED FOR TENDER JS/p4-0
C-21C  [LATHE 1:100 12 A 208 V 1 CWA-40,42 15A/2P 1SET 6-15R DIV 26 3 MP | —O1
21(3/4")C RCPT DIV 26
2-#12R90 DIV 26 No. REVISION /DESCRIPTION BY | DATE
#12 BOND
C-22  [SPRAY BOOTH 1:100 8A 208 V 3 CWA-44,46,48 20A/3P 1SET NFS DIV 26 SEAL
21(3/4"C DIV 26
3-#12R90 DIV 26
#12 BOND
C-23  [CNC SPINDLE 1:100 16 A 208 V 1 CWA-16,18 20A/2P 1SET 6-20R DIV26| 1,23
21(3/4"C RCPT DIV 26
2-#12R90 DIV 26
#12 BOND
GENERAL NOTES:
A. OBTAIN CUT SHEETS OF ALL PROPOSED EQUIPMENT FROM OWNER AND CIRCULATE AS SHOP DRAWINGS TO THE PROJECT, PRIOR TO ROUGH-IN OF ELECTRICAL SERVICES. FINAL CONNECTION TO EQUIPMENT SHALL BE FLEXIBLE, ADJUST CIRCUIT
BREAKER AND WIRE SIZE AS REQUIRED WITHOUT ADDITIONAL COSTS TO THE OWNER.
B. ALL DISCONNECT SWITCHES SHALL BE TYPE-4.
C. ALL RECEPTACLES (RCPT) SHALL BE EQUIPPED WITH WEATHERPROOF SELF-CLOSING COVERS.
EW MP /KG KG MP /KG
SCHEDULENOTES: DRAWN CHECKED DESIGNED APPROVED
1. FED THROUGH FLOOR. DATE USER APPROVAL
2. PROVIDE PEDESTAL FOR DISCONNECT. REFER TO POWER PEDESTAL DETAIL FOR FURTHER REQUIREMENTS. 2024—04—01
3. PROVIDE PEDESTAL FOR EMERGENCY STOP (ES) SAFETY DISCONNECT. REFER TO POWER PEDESTAL DETAIL FOR FURTHER REQUIREMENTS.
4. PROVIDE DATA (2D) OUTLET.
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