



# THE CITY OF WINNIPEG

## PUBLIC WORKS DEPARTMENT

### 2024 RESIDENTIAL STREETS RENEWAL PROGRAM - GORDON AVENUE AND VARIOUS OTHER LOCATIONS (24-R-02A)

TENDER NO. 180-2024

DRAWING LIST

01 - COVER SHEET

**ASPHALT RECONSTRUCTION**

**GORDON AVE - STADACONA ST-BRAZIER ST**

02 - PLAN-PROFILE (START TO STA. 1+130)

03 - PLAN (STA. 1+110 TO STA. 1+275)

04 - PROFILE (STA. 1+130 TO STA. 1+275)

05 - PLAN-PROFILE (STA. 1+275 TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**DEARBORN AVE - BRAZIER ST-LACY ST**

06 - PLAN-PROFILE (START TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**LACY ST - GORDON AVE-BRAZIER ST**

07 - PLAN-PROFILE (START TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**KULLMAN ST - KIMBERLY AVE-SNOWDON AVE**

08 - PLAN-PROFILE (START TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**RUDOLPH BAY - SNOWDON AVE-SNOWDON AVE**

09 - PLAN-PROFILE (START TO STA. 2+095)

10 - PLAN-PROFILE (STA. 2+095 TO STA. 2+230)

11 - PLAN-PROFILE (STA. 2+230 TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**SNOWDON AVE - TREGER BAY-MOLSON ST**

12 - PLAN-PROFILE (START TO STA. 3+120)

13 - PLAN-PROFILE (STA. 3+120 TO STA. 3+280)

14 - PLAN-PROFILE (STA. 3+280 TO STA. 3+440)

15 - PLAN-PROFILE (STA. 3+440 TO END)

**PAVEMENT REHABILITATION/RESURFACING**

**NORILYN BAY - ANTRIM RD-ANTRIM RD**

16 - PLAN-PROFILE (START TO STA 4+150)

17 - PLAN-PROFILE (STA. 4+150 TO 4+275)

18 - PLAN-PROFILE (4+275 TO END)

**SIDEWALK & BUS STOP CONSTRUCTION**

**KIMBERLY AVE SIDEWALK - KULLMAN ST-MOLSON ST**

19 - MOLSON ST SIDEWALK AND BUS STOP PLAN-PROFILE (START TO END)

**NEIGHBOURHOOD GREENWAY**

**GREEN VALLEY BAY - GIBSON ST-LOUELDA ST**

20 - PLAN (START TO END)


**MISCELLANEOUS**

**SECTIONS AND DETAILS**

21 - SECTIONS AND DETAILS

**TRAFFIC STAGING**

22 - GORDON AVE TRAFFIC STAGING



LOCATION PLANS

PRELIMINARY ONLY  
NOT FOR CONSTRUCTION

RELEASED FOR CONSTRUCTION

DATE

