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WABASHA STREET - WEST CONSTRUCTION NOTES:
233.9 233.9
BACK OF WEST SIDEWALK 1. ISOLATE MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS
233.8 233.8 PER SD-228C.
BACK OF EX. WEST SIDEWALK EX. GROUND AT 2.  ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST
233.7 CONTROL LINE 233.7 REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION
’ ’ SPECIFICATIONS.
STA = 1+030.34
233.6 ELEV = 233.362 STA = 1+040.00 STA = 1+127.76 233.6 3. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF
ELEV = 233.254 STA = 1+116.42 ELEV = 233.270 WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN
ELEV = 233.221 THE FIELD.
233.5 _ 233.5
10% 0.21% STA =1+088.16 STA = 1+105.00 4. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE
\‘ ” ELEV = 233.014 ELEV = 233.110 FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF
233.4 233.4 CONSTRUCTION.
~"1'110/ 0.10% 5. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE FIELD
. 5 .
2333 ( ~— . 7 233.3 BY THE CONTRACTOR.
~0.940 .
233.2 2 233.2 6. INSTALL CB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED BY THE
' / ' CONTRACT ADMINISTRATOR.
0/0
233.1 . 233.1 7. CONTRACTOR TO CONFIRM EXISTING LEAD INVERT ELEVATIONS
’ STA = 1+030.34 ’/ ’ PRIOR TO INSTALLATION.
ELEV = 233.268 _
2330 STA =1+040.00 2330 8. ALL DIMENSIONS ARE TO BACK OF CURB.
: ELEV = 233.177 STA = 1+127.76 :
CONTROL LINE STA = 14116.42 ELEV = 233.123 9. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO BE
232.9 - : 232.9 FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
EX. WEST GUTTER ELEV = 233.202
STA = 1+105.00 10. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH
232.8 STA = 14088.16 ELEV = 233.033 232.8 PITS AND WATER SHUT OFF VALVES TO GRADE.
WEST BACK OF CURB ELEV = 232037 '
= . 11. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR
232.7 232.7 TOP OF CURB ELEVATION, AS REQUIRED.
12. STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT
REQUIRE TEMPORARY SUPPORT, REMOVAL OR REPLACEMENT,
WABASHA STREET - EAST ARE TO BE DONE AT THE EXPENSE OF THE CONTRACTOR, AS
233.9 233.9 NECESSARY.
BACK OF EX. EAST SIDEWALK 13. FOR ROAD RECONSTRUCTIONS, INSTALL 6 m OF 150 mm SUBDRAIN
233.8 233.8 TO CATCH BASINS IN BOTH DIRECTIONS PARALLEL TO ROADWAY
' ' AS PER SD-245 AND CAP ENDS.
BACK OF EAST SIDEWALK
233.7 233.7 14. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN SERVICES NEED
TO BE INSULATED. ADDITIONALLY, ALL CATCH BASINS, MANHOLES
STA = 1+040.00 AND LEAD PIPES LOCATED WITHIN 2.0 m OF A RESIDENTIAL
233.6 STA = 1+030.34 ELEV = 233954 _ 233.6 SERVICE MUST BE INSULATED TO PROTECT THE SERVICE FROM
ELEV = 233.362 = P EX. GROUND AT STA = 1+116.42 STA = 1+127.76 POTENTIAL FUTURE FREEZING.
CONTROL LINE ELEV = 233.221 ELEV = 233.270
233.5 — 2335 15. FOR ROAD RECONSTRUCTIONS, CURB REVEAL SHALL BE 180 mm
%0/0 UNLESS NOTED OTHERWISE. FOR ROAD REHABILITATIONS, CURB
1 280 o -0.28% STA = 1+105.00 REVEAL SHALL BE 150 mm UNLESS NOTED OTHERWISE.
2334 —_—— 0 o ELEV = 233.110 2334
1170, ——182% 15% 1.& o — -0.28% 16. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT RADII.
- — ; — —
233.3 == B — _— , —o (g\"/ .— 2333
— Oy - _ 55, e O
233.2 T TT— SLTEQ/_—l;gggdii \i() o1% . 2.50% _———”” 233.2 REMOVALS I RELOCATES
—— C— . _-0.500 = 283. - —
————— —. ) b _ > \ REMOVALS / RELOCATES (BY OTHERS) O
233.1 = STA = 1+040.00 ——— -0.509 Pee—. 057%_ , — -~ 233.1
ESLTEAV_ 12202% ELEV = 233.177 —0 — e — - -~ \. / STA = 1+123.00
= 233 = [<° Y —— ‘ . = ADJUSTMENTS
233.0 ———— _05Th e EREY = 233169 233.0 O
— —— — —
CONTROL LINE —— —_— STA E 1411642
232.9 ] — ; 232.9
EX. EAST GUTTER STAS s ELEY = 233202 ABBREVIATIONS: SYMBOLS:
232 8 STA = 1+088.16 [ 2328 ), HYDRO MANHOLE
: ELEV = 232.937 : CONC CONCRETE O TELEPHONE MANHOLE
EAST BACK OF CURB AP ASPHALT Or
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— - — - — —— -~ ¢-200 wWSH - >33.302 — (GEmzay———————} - _ __ N — 3% 1. NOTIFY THE GAS COMPANY OF THE PROPOSED
‘ \ol REINFORCED CONCRETE / CURB RAMP 10 §l/ ” \ \°l % LOCATION OF EXCAVATION.
o - . (] Q3 ‘ ]
= S BHALR ANE L LMD SD-2298 (TYP) _\ o o) o) - 'T 2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
| I R e r——— T —_— - . B : © COMPANY INSTALLATIONS SEE PROVINCIAL
] -~ S\ j AT S < REGULATION 210/72 FOR DETAILS.
\ S 7N B ) B A TR T\ — o 1=
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! N 150 REINFORCED l ® | | — =— ENGINEERS
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