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CONSTRUCTION NOTES:

1. ISOLATE MISCELLANEOUS ITEMS IN NEW CONCRETE WORKS AS

PER SD-228C.
DAY STREET 2. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST
234 4 234 4 REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION
: : SPECIFICATIONS.
234.3 234.3 3. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF
WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN
THE FIELD.
234.2 234.2
4. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE
FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF
234.1 234.1 CONSTRUCTION.
5. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE FIELD
234.0 234.0 BY THE CONTRACTOR.
6. INSTALL CB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED BY THE
233.9 233.9 CONTRACT ADMINISTRATOR.
BACK OF PATH
233.8 STA = 0+234.36 233.8 7. CONTRACTOR TO CONFIRM EXISTING LEAD INVERT ELEVATIONS
' ELEV = 233.313 ' PRIOR TO INSTALLATION.
CONTROL LINE _ FACE OF EX. SIDEWALK
233.7 STA = 0+160.00 STA = 0+224.07 233.7 8. ALL DIMENSIONS ARE TO BACK OF CURB,
: ELEV = 233.419 ELEV = 233.381 :
STAE 0+251.39 9. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO BE
233.6 STA = 0+187.56 = - 233.6 FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
ELEV = 233.339 STA = 0+207.37 ELEV = 233.274
——-0.36% ~— . -0.34% ELEV = 233.296 10. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH
233.5 \c‘ T -0.30% ——— . _ 233.5 PITS AND WATER SHUT OFF VALVES TO GRADE.
~J .
Lo 11. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR
233.4 -0.38% 25 233.4 TOP OF CURB ELEVATION, AS REQUIRED.
10/0 —————— o 0510/0
0 12. STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT
233.3 0.35% 233.3 REQUIRE TEMPORARY SUPPORT, REMOVAL OR REPLACEMENT,
0.700; ARE TO BE DONE AT THE EXPENSE OF THE CONTRACTOR, AS
233.2 — 233.2 NECESSARY.
_ 13. FOR ROAD RECONSTRUCTIONS, INSTALL 6 m OF 150 mm SUBDRAIN
2331 STA = 0+217.37 2331 TO CATCH BASINS IN BOTH DIRECTIONS PARALLEL TO ROADWAY
. STA = 0+177.56 ELEV = 233.266 ' AS PER SD-245 AND CAP ENDS.
233.0 WEST GUTTER ELEV = 233.235 STA :_0+207'37 STA :_0+224'07 233.0 14. FOR ROAD RECONSTRUCTIONS, ALL WATER MAINS AND SERVICES
ELEV = 233.220 ELEV = 233.289 NEED TO BE INSULATED. ADDITIONALLY, ALL CATCH BASINS,
EX. WEST GUTTER STA = 0+187.56 STA = 0+236.81 MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A
232.9 ELEV = 233.165 ELEV = 233208 232.9 RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT THE
- : - : SERVICE FROM POTENTIAL FUTURE FREEZING.
STA = 0+251.39
232.8 ELEV = 233.133 232.8 15. FOR ROAD RECONSTRUCTIONS, CURB REVEAL SHALL BE 180 mm
' UNLESS NOTED OTHERWISE. FOR ROAD REHABILITATIONS, CURB
239 7 239 7 REVEAL SHALL BE 150 mm UNLESS NOTED OTHERWISE.
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