GENERAL NOTES:

1. NOT ALL EXISTING COMMUNICATIONS, POWER, AND LIGHTING

LAV-2

DEVICES AND WIRING ARE SHOWN. EXISTING LAYOUTS ARE TO BE 4 ™
CONFIRMED ON SITE PRIOR TO ANY DEMOLITION OR RELOCATION.
INTAKE FLOW INTAKE FLOW
2. SEE PHASING SEQUENCE ON DRAWING 1—0630R—E0004—001 AND TRANSMITTER TRANSMITTER
SPECIFICATIONS FOR ADDITIONAL INFORMATION ON REMOVALS,
ALTERATIONS, TEMPORARY POWER REQUIREMENTS, AND SHUT
DOWN LIMITATIONS.
LEGEND
Cj:} EQUIPMENT TO BE MODIFED OR REMOVED
NEW EQUIPMENT TO BE INSTALLED OR EXISTING EQUIPMENT TO BE MODIFIED
EXISTING EQUIPMENT TO REMAIN
CON STR U CTl ON N OTES: EXISTING CABLES EXISTING CABLES
- 1 x 2C#14 1 x 2C#14
@EXISTING ACTUATORS TO BE DISCONNECTED AND REMOVED. COORDINATE WITH THE /  lacis L acsio
CONTRACT ADMINISTRATOR PRIOR TO THE REMOVAL OF ACTUATORS AND SUBASSEMBLIES TO
HAVE THESE SAME ACTUATORS AND SUBASSEMBLIES TURNED OVER TO THE CITY. INSTALL
NEW VALVE ACTUATORS TO REPLACE EXISTING VALVE ACTUATORS. EXISTING POWER AND
CONTROL WIRING TO BE REUSED. FOR: 'LAV—1’, 'LAV—2", 'LRV—1', AND 'LRV—2'. INSTALL
JUNCTION BOXES IN VALVE CHAMBERS FOR POWER AND CONTROL WIRING.
@EXISTING CONDUIT BETWEEN THE VALVE HOUSE AND THE REGIONAL PUMPING STATION (RPS)
TO BE USED FOR A NEW 12 STRAND FIBRE OPTIC CABLES. CONTRACTOR RESPONSIBLE FOR
PULLING, CONNECTING AND TERMINATING FIBRE OPTIC CABLE FROM NMC—M800 IN THE RPS,
TO THE NEW LCP—R800 PLC CONTROL PANEL. ELECTRICAL CONTRACTOR SHALL TERMINATE
AND TEST ALL STRANDS WITHIN THE FIBRE OPTIC CABLE. CONTRACTOR RESPONSIBLE FOR
ALL EQUIPMENT TO POWER AND HOUSE NMC—M80O0.
@APPROXIMATE LOCATION OF MAIN CONTROL PANEL (MCP) ON GROUND FLOOR OF THE PUMP
STATION. PROVIDE AN ADDITIONAL 10m OF FIBRE (CA—R740—F1) TO ALLOW FOR FUTURE
LOCATION OF NETWORK SWITCH BY OTHERS. COORDINATE ROUTING THROUGH THE PUMPING
STATION WITH THE CONTRACT ADMINISTRATOR.
THE VALVE CHAMBER FOR LAV—2 IS APPROXIMATELY 140m SOUTH OF THE LRV—2 VALVE
CHAMBER AND PIPED DIRECTLY TO LAV—1.
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