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MAINTAIN ACCESS TO PARKING

LOT AT ALL TIMES

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST

EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES UNLESS  NOTED BY THE CONTRACT ADMINISTRATOR. ANY DISRUPTION TO BE

APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY CONSTRUCTION

VEHICLES INTO OR OUT OF TRAFFIC.

4. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS

RESPONSIBLE FOR TRAFFIC CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH

INCLUDES POSTING PARKING RESTRICTIONS FOR CONSTRUCTION ACCESS.

5. TYPICAL SPACING BETWEEN POLYPOSTS IS 9.0m.
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LOCATION APPROVED

UNDERGROUND STRUCTURES

SUPV. U/G STRUCTURES                        DATE

COMMITTEE

NOTE:

LOCATION OF UNDERGROUND STRUCTURES AS

SHOWN ARE BASED ON THE BEST INFORMATION

AVAILABLE. BUT NO GUARANTEE IS GIVEN

THAT ALL EXISTING UTILITIES ARE SHOWN OR

THAT THE GIVEN LOCATIONS ARE EXACT.

CONFIRMATION OF EXISTENCE AND EXACT

LOCATION OF ALL SERVICES MUST BE

OBTAINED FROM THE INDIVIDUAL UTILITIES

BEFORE PROCEEDING WITH CONSTRUCTION.
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