



STAGE 1 MAIN STREET (3 OF 3)

PROFESSIONAL'S SEAL PROFESSIONAL'S SEAL A.C.
RE KAUFMANN H
KAUFMANN & Member 34804 2024-06-04

THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT ENGINEERING DIVISION

2024 BRIDGE MAINTENANCE MAIN STREET AND NORWOOD BRIDGES

STAGE 1 MAIN STREET (3 OF 3)

B-103-24-17 / B-104-24-10 SHEET 17 OF 31 TRAFFIC SIGNAGE & STAGING

DRAWING NUMBER

ENGINEERS
GEOSCIENTISTS
MANITOBA

Certificate of Authorization
MORRISON HERSHFIELD
No. 1736

TENDER No. 291-2024

LOCATION APPROVED UNDERGROUND STRUCTURES SUPR. U/G STRUCTURES COMMITTEE DATE		V			DH new Stantos		
					MORRISON HERSHFIELD Stantec		
NOTE: LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST					DESIGNED ACK CHECKED BY JGK		
INFORMATION AVAILABLE BUT NO GUARANTEE IS GIVEN THAT ALL EXISTING UTILITIES ARE SHOWN OR THAT THE GIVEN					DRAWN BY KMB APPROVED BY JGK		
LOCATIONS ARE EXACT. CONFIRMATION OF					HOR SCALE AS SHOWN RELEASED FOR CONSTRUCTION		
EXISTENCE AND EXACT LOCATION OF ALL	1	ISSUED FOR ADDENDUM 2	24/06/03	ACK	A O OLI OVANI		
SERVICES MUST BE OBTAINED FROM THE INDIVIDUAL UTILITIES BEFORE PROCEEDING	0	ISSUED FOR TENDER	24/05/09	ACK	VERT SCALE AS SHOWN		
WITH CONSTRUCTION.	No.	REVISIONS	YY/MM/DD	BY	DATE May 09, 2024 DATE		

2303678-MNB-Staging & Traffic Signage.dwg