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REHABILITATION OVER LA SALLE RIVER
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NOTES:
1. ASPHALT SHALL BE 80mm DEPTH AVERAGE.
2. THE CONTRACTOR SHALL MATCH EXISTING CURB RENEWAL TYPE

AS DIRECTED BY THE CONTRACT ADMINISTRATOR.
3. THE CONTRACTOR IS RESPONSIBLE FOR ALL UTILITY LOCATES.
4. THE CONTRACTOR SHALL PROTECT ALL GEODETIC MONUMENTS

WITH THE PROJECT LIMITS. IF MONUMENTS CANNOT BE AVOIDED
THE CONTRACTOR IS RESPONSIBLE FOR NOTIFYING THE CITY OF
WINNIPEG GEOMATICS AND LAND INFORMATION SERVICES BRANCH
PRIOR TO ANY REMOVAL OR ADJUSTMENT TO THE PROPERTY BAR.
DOCUMENTATION SHALL BE SUBMITTED TO THE CONTRACT
ADMINISTRATOR PRIOR TO STARTING THE WORK.

5. EXACT LIMITS OF FULL DEPTH AND PARTIAL DEPTH CONCRETE
REPAIRS SHALL BE CONFIRMED IN COORDINATION WITH THE
CONTRACT ADMINISTRATOR.

6. CONTRACTOR TO VERIFY ALL PROFILES BEFORE COMMENCEMENT
AND TO NOTIFY THE CONTRACT ADMINISTRATOR OF ANY
DISCREPANCIES.
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