



# 504-2024 ADDENDUM 1

## 2025 PAVEMENT RENEWALS – SARGENT AVENUE

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL**

ISSUED: January 23, 2025  
BY: Scott Minty  
TELEPHONE NO. 204 -259-1578

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

### **FORM B: PRICES**

Replace: 504-2024 Form B: Prices with 504-2024 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Page numbering on some forms have changed.

### **PART D – SUPPLEMENTAL CONDITIONS**

- Add: D3.2 (p) Removal of existing asphalt and placement of new asphalt at BNSF railroad crossing.
- Revise: D14.1(a) to read: a performance bond of a company registered to conduct the business of a surety in Manitoba, [Form H1 Performance Bond](#) , in the amount of fifty percent (50%) of the Contract Price; and
- Revise: D14.1(b) to read: a labour and material payment bond of a company registered to conduct the business of a surety in Manitoba, [Form H2 Labour and Material Bond](#) , in an amount equal to fifty percent (50%) of the Contract Price.
- Revise: D22.2(d) to read: BNSF – Provision of flag person and monitoring of construction work and adherence to BNSF requirements, project management, reviewing plans, submittals and schedules. BNSF will be adjusting the existing tracks and resetting the pre-cast concrete panels;