



539-2024 ADDENDUM 1

LOT 16 DRAIN BANK STABILIZATION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: August 22, 2024
BY Andrew Ziegler
TELEPHONE NO. 204 986-8687

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The submission deadline is 12.00 noon, Winnipeg Time, **August 27th, 2024**

PART E – SPECIFICATIONS

Add: E3.2.1 (b)

(ix) Site layout and surveys.

QUESTIONS AND ANSWERS

Q1: Can you please confirm if surveys are under the contractor's responsibility?

A1: ENG-TECH will provide control points and a stakeout file. The contractor is responsible for layout. This scope item has been added to Mobilization under E3.2.1 (b)(ix)