

721-2024 ADDENDUM 2

NEWPCC Primary Clarification Upgrade Project

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: February 14, 2025
BY: K.C. Kiesman, EIT
TELEPHONE NO. 204 430-0563

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Add B3.6

Site Visit

B3.6.1 There will be a non-mandatory Site Visit held on February 20, 2025 from 3:00 – 4:00P.M. CST on site at the North End Water Control Center located at 2230 Main St, Winnipeg, MB

B3.6.2 Please contact the Contract Administrator by 10:00A.M. CST February 20, 2025 to indicate interest in attending the Site Visit. Please note attendees will need to dress appropriately for weather conditions and provide their own PPE including CSA approved steel toed boots, hard hats, high visibility vests, safety glasses, and cut-resistant safety gloves.

B3.6.3 Please meet in the Administrative Building as indicated as Yellow Star labeled “Entrance” in Figure B3.6.3. Visitor Parking is indicated as red circle “Visitor Parking” in Figure B3.6.3

Figure B3.6.3



PART B – BIDDING PROCEDURES

Add B3.7

Bidders Conference

B3.7.1 There will be a non-mandatory Virtual Bidders Conference held on February 21, 2025 from 2:00 – 2:30P.M. CST.

B3.7.2 The conference will be held virtually via Microsoft Teams, please contact the Contract Administrator by February 20, 2025 to indicate interest in attending the Bidders Conference. A link to the online meeting will provided to the Bidder at that time.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D21.3 to read: The City intends to award this Contract by May 2, 2025.

Revise: D21.4 to read: The Contractor shall not commence the Work on the Site before May 26, 2025.