



101-2025 ADDENDUM 1

SUPPLY AND DELIVERY OF RF ADAPTERS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: February 21, 2025
BY: Fatima Babande
TELEPHONE NO. 204 986-2950

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D10.1 to read: Goods shall be delivered within **thirty-five (35)** Business Days of the award of Contract, f.o.b. destination, freight prepaid to:

Winnipeg Transit – Stores FRG1
421 Osborne Street
Winnipeg, MB, Canada
R3L 2A2

Add: D21. ADJUSTMENTS FOR CHANGES IN LAWS, TAXES, OR TARIFFS

D21.1 Further to **C12.4** and subject to **C6.13**, the Contract Price shall be adjusted if any change in a law or tax imposed under the Excise Act, the Excise Tax Act, the Customs Act, the Customs Tariff, The Mining Tax Act (Manitoba), or The Retail Sales Tax Act (Manitoba), by an act of the Congress of the United States of America, or by Executive Order by the President of the United States under the International Emergency Economic Powers Act of the United States of America or similar legislation:

- (a) occurs after the Submission Deadline;
- (b) applies to Material; and
- (c) affects the cost of that Material to the Contractor.

D21.2 Further to **C12.5**, if a change referred to in **C12.4** occurs, the Contract Price shall be increased or decreased by an amount equal to the amount that is established, by an examination of the relevant records of the Contractor, to be the increase or decrease in the cost incurred that is directly attributable to that change, and which the Contractor has proven to the Contract Administrator represents the minimum amount of increase necessary in order to obtain necessary Material or Plant. For the avoidance of doubt, the Contractor shall be required to provide satisfactory proof that it has investigated alternative options for obtaining equivalent Material or Plant and reducing or eliminating the increase in Contract Price, up to and including entering into purchase agreements with vendors located in other jurisdictions, in order for Contractor to be able to avail itself of the increase in Contract Price permitted