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CONSTRUCTION NOTES:

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. LOCATION OF EXISTING UTILITIES/SERVICES TO BE
CONFIRMED IN THE FIELD BY THE CONTRACTOR.

4. LIMITS OF BOULEVARD DITCH EXCAVATION, SALT
TOLERANT SEEDING AND EROSION CONTROL BLANKET
TO BE FINALIZED IN THE FIELD BY THE CONTRACT
ADMINISTRATOR.

5. CUTTING OF EXISTING GUARDRAILS TO COMPLETE THE
SECTION OF GUARDRAIL REMOVAL WILL BE CONSIDERED
INCIDENTAL TO THE PAY ITEM “SALVAGING EXISTING
BARRIER RAIL."

6. REMOVE AND SALVAGE EXISTING NORTH AND SOUTH
GUARDRAIL SYSTEMS WEST OF THE FIRST SET OF
POSTS WEST OF THE PIER OR AS DIRECTED BY THE
CONTRACT ADMINISTRATOR. CUT THE NORTH
GUARDRAIL RAILS 0.3m WEST OF THE GUARDRAIL POST.
REMOVE THE SOUTH GUARDRAILS AT THE SPLICE
LOCATION. CUTTING OF RAILS WILL BE CONSIDERED
INCIDENTAL TO "SALVAGE EXISTING BARRIER RAIL."

7. NORTH SIDEWALK ON CONCORDIA AVENUE TO BE
MAINTAINED.

8. PLACEMENT OF PORTABLE PRECAST CONCRETE
BARRIER - REFER TO SPECIFICATION "HAUL AND
PLACEMENT OF PORTABLE PRECAST CONCRETE
BARRIERS."

ABBREVIATIONS:

CONC CONCRETE ROADWAY
ASP ASPHALT ROADWAY
ASP OVLY ASPHALT OVERLAY ROADWAY
PVS  PAVING STONE/BRICK
TYP TYPICAL
EX EXISTING
MH MANHOLE
WV WATER VALVE
EL ELEVATION
CB CATCH BASIN
CP CATCH PIT
CI CURB INLET
CL CONTROL LINE

METRIC
WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

               WARNING
IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE
USED FOR EXCAVATION ON THIS PROJECT THE
CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED
LOCATION OF EXCAVATION.

2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS
COMPANY INSTALLATIONS SEE PROVINCIAL
REGULATION 210/72 FOR DETAILS.

3. OBTAIN EXCAVATION PERMITS PRIOR TO
CONSTRUCTION.

LAGIMODIERE TWIN OVERPASSES
OVER CPKC KEEWATIN
TEMPORARY PAVEMENT WORKS

TEMPORARY PAVEMENT WORKS
CONCORDIA AVE. - WEST MEDIAN CROSSOVER
AND SHLD IMPROVEMENT STA. 0+395 TO 0+535
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