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ST. ANNE'S ROAD
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INSTALL TC—2 ROADWORK SIGNS I
FOR EASTBOUND FERMOR AVE |
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TRAFFIC MAY NOT TRAVEL ON MILLED I____J 4
SURFACE FOR LONGER THAN TEN (10)
CONSECUTIVE WORKING DAYS. TURN
LANE INTO SUPERSTORE TO BE
REOPENED AT THE END OF EACH DAY. @
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NOTES. ( FOR INFORMATION ONLY )
1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF

kW

THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS

. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. CONTRACTOR MUST

MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES. ALL CROSSINGS TO ADEQUATELY
DELINEATE THE PATH OF TRAVEL FOR THOSE WITH VISUAL OR MOBILITY IMPAIRMENTS.

TRANSIT STOPS TO BE MAINTAINED AT LOCATIONS IDENTIFIED BY CONTRACT ADMINISTRATOR

PARKING TO BE REMOVED AT THE TIME OF CONSTRUCTION

PRIVATE APPROACH ACCESS AND SIDEWALK ACCESS TO BUSINESSES TO BE MAINTAINED AT ALL TIMES.
CONTRACTOR TO COORDINATE WITH CONTRACT ADMINISTRATOR AND PROPERTY OWNERS FOR ANY
ACCESS DISRUPTIONS 24 HOURS IN ADVANCE OF ANY WORK OCCURING.

. CONTRACTOR TO INSTALL AND MAINTAIN SOFT CLOSURES AT NEAREST UPSTREAM INTERSECTION FOR

SIDESTREET AND SIDEWALK CLOSURES DURING ALL PHASES
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