



676-2025 ADDENDUM 1

BILL AND HELEN NORRIE LIBRARY DECK AND PATIO REMEDICATION

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: August 21, 2025
BY: Dan Petrak
TELEPHONE NO. 204 896-1209 ext 272

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, on August 29, 2025.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D2.2 (i): To avoid damage during construction, salvage, clean and stockpile existing unit pavers for the walkway between the deck and parking lot (approximately 19 m²). Upon completion of the primary construction works, recompact the existing walkway base course and reinstall edge restraints as required. Add 25 mm thick bedding sand and re-install unit pavers in accordance with CW 3330. Ensure pavers are installed flush with surrounding finished grade.
- Add: D2.2 (j): The General Contractor shall confirm with the Authority Having Jurisdiction on impacts of executing the Work outside the doors on the east side, potentially blocking egress routes for the building. Phasing of the patio work may be required to allow one of the two east side doors to retain exit access if egress requirements can not be otherwise accommodated.

PART E – SPECIFICATIONS

DRAWINGS

Replace: 676-2025 _Drawing_25-0107-007_S01_Rev.0 with 676-2025 _Addendum_1_Drawing_25-0107-007_S01_Rev
1

Replace: 676-2025 _Drawing_25-0107-007_S02_Rev.0 with 676-2025 _Addendum_1_Drawing_25-0107-007_S02_Rev
1