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PART D – SUBMISSION INSTRUCTIONS 

Revise: D1.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, November 24, 2025.  

Revise: D2.2 (b) to read For greater clarity, Form Q will not count towards the maximum number of pages. Form 
Q should be no more than twelve (12) pages in length. 

 

PART E – ANTICIPATED SCOPE OF WORK 

Revise: E5.1 (d) to read Detailed expansion joints investigation including the extrusion units, seal glands, and 
concrete block outs. The investigation shall be completed from the top of each 
expansion joint. Pressure washing of all expansion joints prior to the inspection will be 
undertaken by the Bridge Planning and Operations Branch personnel.   

Revise: E7.1 to read Pavement renewals are anticipated to occur in a similar timeframe as the culvert 
rehabilitation. Pavement renewal is anticipated to be Mill & Fill. Limits of pavement 
renewals is confined to the end of the concrete median barrier/railing to the east 
and the edge of the railway bridge pier to the west. 

 

 

 

 

 

 
Corporate Finance Department 

Purchasing Division 

 

962-2025A ADDENDUM 1  

PROFESSIONAL CONSULTING SERVICES FOR 
CONDITION ASSESSMENT OF THE PORTAGE AVE 
CULVERT AT OMAND’S CREEK  

 ISSUED: November 14, 2025  
BY: J. Matthew Hildebrand, P.Eng.  

URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 583-6453 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2024-02-01 

 

 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 
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