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PART B: BIDDING PROCEDURES 

Clarification of B12 & B21.1(g):  The only fixed completion date as part of our funding agreement is June 26, 2028, 
however, please note that we are hoping to complete the feasibility study in advance of 
that timeframe. That said, as an organization we have not undertaken a study of this sort 
and are looking to the Proponent to provide a project schedule per B12 and will evaluate 
project schedules as part of the overall proposal per B21.1(g). 
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 986-5337 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2024-02-01 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


