



# THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT ENGINEERING DIVISION

## CITY OF WINNIPEG 2026 INDUSTRIAL STREET RENEWAL PROGRAM - JARVIS AVENUE AND VARIOUS OTHER LOCATIONS

CONSTRUCTION AREA

TENDER NO. 12-2026

| <u>STREET NAME</u><br><u>SHEET NO.</u>  | <u>STATION</u>     | <u>DWG. NO.</u> |
|---|--------------------|-----------------|
| CHARLES STREET<br>FROM SUTHERLAND AVENUE TO JARVIS AVENUE<br>CONCRETE PAVEMENT RECONSTRUCTION AND ASSOCIATED WORKS      |                    |                 |
| 1 OF 22   | 1+00 TO 2+11       | SE-26-300       |
| SUTHERLAND AVENUE<br>FROM ROBINSON STREET TO CHARLES STREET<br>NEW 100mm CONCRETE SIDEWALK AND ASSOCIATED WORKS         |                    |                 |
| 2 OF 22   | 1+00 TO 2+11       | SE-26-301       |
| PEMBINA HIGHWAY ALLEY<br>FROM PEMBINA HIGHWAY TO DOWKER AVENUE<br>CONCRETE PAVEMENT RECONSTRUCTION AND ASSOCIATED WORKS |                    |                 |
| 3 OF 22   | 1+00 TO 2+00       | SE-26-302       |
| 4 OF 22   | 2+00 TO 3+32       | SE-26-303       |
| 5 OF 22   | CROSS SECTIONS     | SE-26-304       |
| 6 OF 22   | JOINT SPACING PLAN | SE-26-305       |
| JARVIS AVENUE<br>FROM McPHILLIPS STREET TO POWERS STREET<br>MILL AND FILL AND ASSOCIATED WORKS                          |                    |                 |
| 7 OF 22   | 1+00 TO 2+10       | SE-26-306       |
| 8 OF 22   | 2+10 TO 3+30       | SE-26-307       |
| 9 OF 22   | 3+30 TO 4+45       | SE-26-308       |
| 10 OF 22  | 4+45 TO 5+70       | SE-26-309       |
| 11 OF 22  | 5+70 TO 6+90       | SE-26-310       |
| 12 OF 22  | 6+90 TO 8+10       | SE-26-311       |
| 13 OF 22  | 8+10 TO 9+30       | SE-26-312       |
| 14 OF 22  | 9+30 TO 10+50      | SE-26-313       |
| JARVIS AVENUE<br>FROM McPHILLIPS STREET TO POWERS STREET<br>PAVEMENT REHABILITATION AND ASSOCIATED WORKS                |                    |                 |
| 15 OF 22  | 10+50 TO 11+70     | SE-26-314       |
| 16 OF 22  | 11+70 TO 12+90     | SE-26-315       |
| 17 OF 22  | 12+90 TO 14+10     | SE-26-316       |
| 18 OF 22  | 14+10 TO 15+30     | SE-26-317       |
| 19 OF 22  | 15+30 TO 16+50     | SE-26-318       |
| 20 OF 22  | 16+50 TO 17+70     | SE-26-319       |
| 21 OF 22  | 17+70 TO 18+90     | SE-26-320       |
| 22 OF 22  | 18+90 TO 19+45     | SE-26-321       |
| VARIOUS LOCATIONS<br>PICKUP AND INSTALLATION OF PRECAST TRAFFIC CALMING CURBS   |                    | APPENDIX F      |

RELEASED FOR CONSTRUCTION BY:

Reetu Dewitt, P. Eng.

STREETS PROJECT ENGINEER

DATE: March 17, 2026

ENGINEERING DIVISION  
TECHNOLOGY SERVICES BRANCH  
106 - 1155 PACIFIC AVE

