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NORTH BACK OF CURB

PROPOSED
SOUTH BACK OF CURB

STA = 1+018.78
CL EL =  232.254

STA = 1+040.00
CL EL =  232.358

STA = 1+074.19
CL EL =  232.449STA = 1+018.78

S BOC EL =  232.338

STA = 1+040.00
S BOC EL =  232.433

STA = 1+074.19
S BOC EL =  232.479

STA = 1+018.78
N BOC EL =  232.199

STA = 1+074.19
N BOC EL =  232.419

55 mm MS1 ASPHALT
60 mm MS2 ASPHALT

100 mm GRANULAR A BASE COURSE
325 mm - 50 mm GRANULAR B RCA SUB-BASE

(PLACED IN TWO LIFTS, 125 mm OVER 200 mm)
CLASS A GEOGRID

NON-WOVEN GEOTEXTILE SEPARATION/FILTRATION FABRIC

TYPICAL SECTION
SCALE: H:100, V:1:50
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THE  CITY  OF  WINNIPEG
PUBLIC   WORKS   DEPARTMENT

25-2151
0 ISSUED FOR TENDER 26/03/27 LAS

METRIC
WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

232.000
55

CONSTRUCTION NOTES:

Dillon Consulting Limited (MB)
Certificate of Authorization

No. 1789 Date:

ENGINEERS
GEOSCIENTISTS
MANITOBA

2026/03/27

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION AS
OUTLINED IN THE SPECIFICATIONS.

4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

5. ALL DIMENSIONS ARE TO BACK OF CURB.

6. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO
BE FINALIZED IN THE FIELD BY THE CONTRACT
ADMINISTRATOR.

7. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

8. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW
SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED.

9. STREET LIGHT STANDARDS, HYDRO POLES AND
ANCHORS THAT REQUIRE TEMPORARY SUPPORT,
REMOVAL OR REPLACEMENT, ARE TO BE DONE AT THE
EXPENSE OF THE CONTRACTOR, AS NECESSARY.

10. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN
SERVICES NEED TO BE INSULATED UNLESS NOTED
OTHERWISE. ADDITIONALLY, ALL CATCH BASINS,
MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT
THE SERVICE FROM POTENTIAL FUTURE FREEZING.

11. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT ALL
INTERSECTION RADII AND ALLEY RADII.

12. CONTRACTOR TO OVERLAY DRIVEWAYS TO ENSURE
POSITIVE  DRAINAGE TO NEW STREET GRADES. FINAL
LIMITS TO BE DETERMINED IN THE FIELD BY CONTRACT
ADMINISTRATOR.

13. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
MANAGEMENT.

136-2026

2026 LOCAL STREET RENEWALS PROGRAM
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WILTON ST TO HARROW ST

ASPHALT RECONSTRUCTION
(START TO STA. 1+085)

04GRANT SERVICE ROAD (SOUTH)

GRANT SERVICE ROAD (SOUTH)
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