
-0.35%
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1+3251+3001+275 1+350 1+375 1+400

EX. GROUND AT
CONTROL LINE

EX. EAST GUTTER

EX. WEST GUTTER

PROPOSED
CONTROL LINE

PROPOSED
EAST AND WEST
PAVEMENT EDGE

STA = 1+326.11
CL EL =  233.064

STA = 1+383.67
CL EL =  233.411 STA = 1+388.01

CL EL =  233.291

 STA = 1+326.11
E EDGE EL =  233.102

 STA = 1+383.67
E EDGE EL =  233.448

 STA = 1+388.05
E EDGE EL =  233.288STA = 1+326.11

W EDGE EL =  233.102

STA = 1+383.67
W EDGE EL =  233.448

STA = 1+388.01
W EDGE EL =  233.298
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-2.77%
-0.35%

0.60%

-3.47%
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1+300 1+350 1+400 1+407

MATCH EX
GRADES (TYP)

CONTROL LINE

CAUTION: HYDRO POLE

CAUTION:
BELLMTS

CAUTION: HYDRO POLE

233.102 233.448 233.288233.102 233.448

233.291
233.064233.064

233.411233.411

233.102 233.448 233.298233.102 233.448
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MOUNTABLE
LIP CURB

MOUNTABLE
LIP CURB

MOUNTABLE
LIP CURB

REMOVE ABANDONED
STEAM LINE MH FRAME
AND COVER

REMOVE EX CB AND
INSTALL CB PER SD-025

RIM = 233.064, INV = 231.464

INSTALL 6 m OF 150 mm
PVC SUBDRAIN ON BOTH
SIDES OF CATCH BASIN ALONG
CL OF ALLEY PER SD-245

ASH  ST

OAK  ST

55 mm MS1 ASPHALT
60 mm MS2 ASPHALT

100 mm GRANULAR A BASE COURSE
350 mm - 50 mm GRANULAR B RCA SUB-BASE

(PLACED IN TWO LIFTS, 125 mm OVER 225 mm)
CLASS A GEOGRID

NON-WOVEN GEOTEXTILE SEPARATION/FILTRATION FABRIC

2.50

℄

2.50
EX. GROUND

MOUNTABLE LIP CURB
(AS DIRECTED BY THE
CONTRACT ADMINISTRATOR)

EX.
ROW

EX.
ROW

TYPICAL SECTION
SCALE: H:100, V:1:50

0.55 0.55

6.10

1.5% (VARIES) 1.5% (VARIES)

75
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AX

300
ASPHALT

PAVEMENT
BACKLANE

11
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TYPICAL DETAIL - MOUNTABLE LIP CURB
SCALE: 1:10

50
 M

AX

ROLLING
MOUNTABLE

CURB

DRIVEWAY
(MATERIAL VARIES)

10
0
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232.000
55

CONSTRUCTION NOTES:

Dillon Consulting Limited (MB)
Certificate of Authorization

No. 1789 Date:

ENGINEERS
GEOSCIENTISTS
MANITOBA

2026/03/27

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION AS
OUTLINED IN THE SPECIFICATIONS.

4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

5. ALL DIMENSIONS ARE TO BACK OF CURB.

6. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO
BE FINALIZED IN THE FIELD BY THE CONTRACT
ADMINISTRATOR.

7. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

8. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW
SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED.

9. STREET LIGHT STANDARDS, HYDRO POLES AND
ANCHORS THAT REQUIRE TEMPORARY SUPPORT,
REMOVAL OR REPLACEMENT, ARE TO BE DONE AT THE
EXPENSE OF THE CONTRACTOR, AS NECESSARY.

10. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN
SERVICES NEED TO BE INSULATED UNLESS NOTED
OTHERWISE. ADDITIONALLY, ALL CATCH BASINS,
MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT
THE SERVICE FROM POTENTIAL FUTURE FREEZING.

11. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT ALL
INTERSECTION RADII AND ALLEY RADII.

12. CONTRACTOR TO OVERLAY DRIVEWAYS TO ENSURE
POSITIVE  DRAINAGE TO NEW STREET GRADES. FINAL
LIMITS TO BE DETERMINED IN THE FIELD BY CONTRACT
ADMINISTRATOR.

13. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
MANAGEMENT.

136-2026

2026 LOCAL STREET RENEWALS PROGRAM
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ASPHALT RECONSTRUCTION
(STA. 1+270 TO END)
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ALLEY

ASH-ACADEMY-OAK-KINGSWAY ALLEY
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