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EAST AND WEST
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MOUNTABLE
LIP CURB

MOUNTABLE
LIP CURB

MOUNTABLE
LIP CURB

REMOVE EX CB
AND INSTALL
CB PER SD-025
RIM = 233.145
INV = 231.545

INSTALL 6 m OF 150 mm
 PVC SUBDRAIN ON BOTH

SIDES OF CATCH BASIN ALONG
CL OF ALLEY PER SD-245
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AX

300
ASPHALT

PAVEMENT
BACKLANE

11
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TYPICAL DETAIL - MOUNTABLE LIP CURB
SCALE: 1:10

50
 M

AX

ROLLING
MOUNTABLE

CURB

DRIVEWAY
(MATERIAL VARIES)

10
0

55 mm MS1 ASPHALT
60 mm MS2 ASPHALT

100 mm GRANULAR A BASE COURSE
350 mm - 50 mm GRANULAR B RCA SUB-BASE

(PLACED IN TWO LIFTS, 125 mm OVER 225 mm)
CLASS A GEOGRID

NON-WOVEN GEOTEXTILE SEPARATION/FILTRATION FABRIC

2.50

℄

2.50
EX. GROUND

EX.
ROW

EX.
ROW

MOUNTABLE LIP CURB
(AS DIRECTED BY THE
CONTRACT ADMINISTRATOR)

TYPICAL SECTION
SCALE: H:100, V:1:50

0.55 0.55

6.10

1.5% (VARIES) 1.5% (VARIES)
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CONSTRUCTION NOTES:

Dillon Consulting Limited (MB)
Certificate of Authorization

No. 1789 Date:

ENGINEERS
GEOSCIENTISTS
MANITOBA

2026/03/27

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION AS
OUTLINED IN THE SPECIFICATIONS.

4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

5. ALL DIMENSIONS ARE TO BACK OF CURB.

6. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO
BE FINALIZED IN THE FIELD BY THE CONTRACT
ADMINISTRATOR.

7. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

8. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW
SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED.

9. STREET LIGHT STANDARDS, HYDRO POLES AND
ANCHORS THAT REQUIRE TEMPORARY SUPPORT,
REMOVAL OR REPLACEMENT, ARE TO BE DONE AT THE
EXPENSE OF THE CONTRACTOR, AS NECESSARY.

10. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN
SERVICES NEED TO BE INSULATED UNLESS NOTED
OTHERWISE. ADDITIONALLY, ALL CATCH BASINS,
MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT
THE SERVICE FROM POTENTIAL FUTURE FREEZING.

11. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT ALL
INTERSECTION RADII AND ALLEY RADII.

12. CONTRACTOR TO OVERLAY DRIVEWAYS TO ENSURE
POSITIVE  DRAINAGE TO NEW STREET GRADES. FINAL
LIMITS TO BE DETERMINED IN THE FIELD BY CONTRACT
ADMINISTRATOR.

13. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
MANAGEMENT.

136-2026

2026 LOCAL STREET RENEWALS PROGRAM
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ASPHALT RECONSTRUCTION
(START TO STA. 1+140)
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ALLEY

GROSVENOR-CAMPBELL-CORDOVA-CORYDON ALLEY


		2026-03-27T13:41:24-0500
	Lucas Alexander Stoffel




