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CURB RAMP
SD-229D (TYP)

STA = 2+003.75
ELEV =  232.564

STA = 2+013.46
ELEV =  232.883

STA = 2+029.13
ELEV =  232.830

STA = 2+038.52
ELEV =  232.361

STA = 2+045.94
ELEV =  232.412

STA = 2+051.49
ELEV =  232.561

STA = 2+077.10
ELEV =  232.642

STA = 2+081.28
ELEV =  232.568

STA = 2+085.22
ELEV =  232.595

STA = 2+090.81
ELEV =  232.739

STA = 1+994.95
ELEV =  232.704

STA = 1+999.87
ELEV =  232.566
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EX. GROUND AT
CONTROL LINE
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CONTROL LINE

EX.
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1.50
EX.

SDW

2%

75 mm MS1 ASPHALT (1 LIFT)
125 mm GRANULAR A BASE COURSE

CLASS B GEOGRID
150 mm - 50 mm GRANULAR A LIMESTONE SUBBASE

SEPARATION/FILTRATION GEOTEXTILE FABRIC
PREPARED SUBGRADE

EX. GROUND

1.80
TYP

3.00
ASP AT PATH

TYPICAL SECTION - AT PATH IN BOULEVARD
SCALE: H:100, V:1:50
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CONSTRUCTION NOTES:

Dillon Consulting Limited (MB)
Certificate of Authorization

No. 1789 Date:

ENGINEERS
GEOSCIENTISTS
MANITOBA

2026/03/27

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION AS
OUTLINED IN THE SPECIFICATIONS.

4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

5. ALL DIMENSIONS ARE TO BACK OF CURB.

6. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO
BE FINALIZED IN THE FIELD BY THE CONTRACT
ADMINISTRATOR.

7. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

8. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW
SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED.

9. STREET LIGHT STANDARDS, HYDRO POLES AND
ANCHORS THAT REQUIRE TEMPORARY SUPPORT,
REMOVAL OR REPLACEMENT, ARE TO BE DONE AT THE
EXPENSE OF THE CONTRACTOR, AS NECESSARY.

10. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN
SERVICES NEED TO BE INSULATED UNLESS NOTED
OTHERWISE. ADDITIONALLY, ALL CATCH BASINS,
MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A
RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT
THE SERVICE FROM POTENTIAL FUTURE FREEZING.

11. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT ALL
INTERSECTION RADII AND ALLEY RADII.

12. CONTRACTOR TO OVERLAY DRIVEWAYS TO ENSURE
POSITIVE  DRAINAGE TO NEW STREET GRADES. FINAL
LIMITS TO BE DETERMINED IN THE FIELD BY CONTRACT
ADMINISTRATOR.

13. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
MANAGEMENT.

136-2026

2026 LOCAL STREET RENEWALS PROGRAM
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OAK POINT HWY TO KEEWATIN ST

AT PATHWAY (9 OF 10)
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