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NOTES:
4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC
CONTROL TO CONFORM WITH THE LATEST REVISION OF 5. RESIDENTIAL APPROACH ACCESS MUST BE MAINTAINED
THE CITY OF WINNIPEG MANUAL OF TEMPORARY AT ALL TIMES.
TRAFFIC CONTROL (MTTC) ON CITY STREETS.
6. BARRICADES SHALL BE PLACED AT EACH PRIVATE
2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN APPROACH WHEN NECESSARY.
ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE
LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT —— s N GINEERS
I}\A\llll_JLS_IH\I\//IIéISNTAIN PEDESTRIAN ACCESS ON ONE SIDE AT REQUIRED SPACING AS PER MTTC. — GEOSCIENTISTS
' 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS MANITOBA
METRIC 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE PER MTTC. Certificate of Authorization
COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS . ) L
COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED 9. ALL SIDEWALK CLOSED BARRICADES SHALL BE Dillon Consulting Limited (MB)
WHOLE NUMBERS INDICATE MILLIMETRES TO THE COMPLETED LANE AND TRAFFIC CONTROL INSTALLED WITH A BOTTOM BARRIER IN ACCORDANCE No. 1789 Date: 2026/03/27
DECIMALIZED NUMBERS INDICATE METRES MIRRORED. WITH THE MTTC. ) ’
B.M. DESIGNED ENGINEER'S SEAL O
BY DRC L
ELEV.
UNDERGROUND STRUCTURES \ THE CITY OF WINNIPEG
LEGEND - STAGING DRAWN \\\\\\\ ° . PUBLIC WORKS DEPARTMENT
BY DRC AW Wj.'[].'ﬂl e
l ] PERMANENT ROADWAY CONSTRUCTION i | REFLECTORIZED LIGHT BARRICADE (TC-64A) SUPV. U/G STRUCTURES DATE P g
CHECKED
BY LAS CITY DRAWING NUMBER
PERMANENT SIDEWALK/MUP CONSTRUCTION
| | PEDESTRIAN CHANNELIZATION DEVICE DILLON 2026 LOCAL STREET RENEWALS PROGRAM
ﬂ TALL CONE APPROVED CONSULTING
—_— VEHICULAR TRAFFIC BY DBW SHEET OF
B SPOWN ARE BASED ON' THE BEST INFORMATION 45 55
CHANNELIZATION BARREL (TC-63) AVAILABLE. BUT NO_GUARANTEE IS GIVEN 0B tm a7 TRAFFIC STAGING
. RELEASED FOR CONSTRUCTION
&—— PEDESTRIAN/CYCLIST TRAFFIC THAT ALL EXISTING UTILITIES ARE SHOWN OR HOR. SCALE 1:800 TENDER NUMBER
CONFIRMATION OF EXISTENCE AND EXACT —UFD FOR TENDER o T VERTIGAL 3 consuLTanT PrRoJECT NuMBER | GROSVENOR-CAMPBELL-CORDOVA-CORYDON
OBTAINED FROM THE INDIVIDUAL UTILITIES 0 SSU O 6/03/ 7 S
BEFORE PROCEEDING WITH CONSTRUCTION. 25_21 51 ALLEY 136-2026
NO. | REVISIONS DATE | BY DATE DATE
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