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PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, May 4, 2026. 

Revise: B6.1(b) to read: Form P: Person Hours (Section B) in accordance with B8. 

Revise: B17.1(d)(iii)(iv) to read: for each project, provide examples of the visuals (renderings, 3D views) that were used 
during the design or public engagement process to explain the design to the client and/or 
public. Select images that show how well your team can produce images that clearly 
portray the design in an understandable way for people who do not have a technical 
background. If you do not have appropriate visuals for your two reference projects, 
please provide the best visuals that you have for those projects, and then provide an 
additional section detailing project visuals your firm has been responsible for on other 
projects. Again, the renderings and/or 3D views should show how well your team can 
produce images that clearly portray the design in a understandable way for people who 
do not have a technical background 

PART D – SUPPLEMENTAL CONDITIONS 

Delete: D4.2(h) 
 
NOTE TO BIDDERS:  QUESTIONS AND ANSWERS BELOW DO NOT FORM PART OF THE 
CONTRACT 

QUESTIONS AND ANSWERS 

Q1: Upon reviewing the RFP No.169-2026 South Winnipeg Aquatic Facility document. We identified some points 
and was wondering if we can receive some clarification. Please see below: 

1. The RFP indicates that the Project is to pursue LEED certification, and that contract award is 
anticipated on June 17, 2026. We note that LEED v4 project registration is scheduled to close on June 
30, 2026, after which new projects must register under LEED v5. 

2. Given the proximity of the anticipated award date to the LEED v4 registration deadline, clarification is 
requested regarding which LEED version proponents should assume for the purposes of their proposal. 
The choice of LEED version may carry design, documentation, and cost implications that could affect 
proposal scope and pricing. 
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3. Please confirm the intended LEED rating system version for the project, including whether the City 
intends to register the project under LEED v4 prior to the registration deadline. 

 A1: The project is expected to be registered under LEED v5, in alignment with the City’s climate goals and 
commitments. 

Q2: A few questions regarding the South Winnipeg Aquatic Facility RFP: 

1. Can you confirm the scope of work for Civil and Landscape. Due to the fact that the project will be 
completed in multiple phases, clarity on what is required in this phase is needed — i.e. what will be 
completed at the end of Phase 1, what is anticipated in this phase 2 project and what will be done in 
further phases 

2. Can you confirm if the geotechnical report from Phase 1 will be made available for this project and if 
recommendations have been made by the geotechnical engineer for this phase of the project 

 A2: For Civil, at the end of Phase 1 all work required to ensure the Recreation Centre is up and running will 
be complete, and the main service lines will be large enough to accommodate all future phases to tie in (Aquatic 
Facility, Arena, Library). Phase 2 Civil work will involve designing the appropriate tie-in from the main lines to 
the new Aquatic Facility. 

                For Landscape, at the end of Phase 1, all walkways to and from the Recreation Centre, parking lots, the plaza, 
the spray pad, and simple sodding of the remainder of the site will be completed. Recreation hard courts and 
fields will be included at a future date and are not a part of the Aquatic Facility design. Phase 2 Landscape work 
will require the consideration of how the Aquatic Facility will tie into the existing site - the walkways, garden 
beds, etc. that lead up to it. 

                The Geotechnical Report from Phase 1 (Recreation Centre) will be available. No recommendations have been 
made by the geotechnical engineer for this phase (Aquatic Facility) of the project. 

Q3: Questions regarding the South Winnipeg Aquatic Facility RFP: 

 
1. D4.2 lists a number of consultants, it is the intent that we include all of the consultants in the list or only 

those that we determine we need to carry for the services noted in the D4.1 (PD, SD, DD). For these 
phases we may not need to engage some of them in PD, SD or DD. Please advise. 
 

2. 2. Further to the above, can the Architect provide services for those identified in the list or are separate 
consultants required for those identified. 
 

3. 3. Does the city require an energy model for the phases outlined in D4.1? 
. 

 A3: For Point 1, it is recommended to include services noted in PD, SD, and DD. For Point 2, The intent is to 
have a team with subject matter experts and experience. For Point 3, Yes, refer to D5 and Appendix C. 

Q4: Our team has the following enquiries regarding site works: 

1. Can you please confirm the extent/scope of the site development work to be included in the Phase 2 
Aquatic Facility?  (i.e. site extent, programmatic elements, parking etc.) 

2. Can you please clarify the extent of remediation work that may be required relative to the current Phase 
1 project as part of the Phase 2 work? 

3. Can you please confirm if there a site survey and geotechnical report will be available to the successful 
proponent? 

 A4: For Point 1, in addition to A2 above, the parking requirements may need to be investigated further – a 
focused parking study that determines the full impact of the Aquatic Facility on the overall site would be 
advisable, as parking needs may increase. For Point 2, remediation work is part of Phase 1 work but further 
remediation may be necessary for the aquatic facility footprint. For Point 3, yes both will be available. 


