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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D4.6 to read: The funds available for this Contract are $260,000.00, inclusive of additional work 
allowance. 

 

Revise: D7.8(p) to read: The consultant is responsible to provide control narrative, program the PLC and set up 
communication.  Submit control narrative to the Department during the design review 
process. Control narrative shall include operation by HMI touchscreen.  The final control 
narrative shall be provided in a report format and sealed by an Engineer. 
 

 

 

Corporate Finance Department 

Purchasing Division 

 

220-2026 ADDENDUM 1  

PROFESSIONAL CONSULTING SERVICES FOR ASH FLOOD 
PUMPING STATION 2027/2028 REHABILITATION   

 ISSUED: April 13, 2026 
BY: Ryan Gama, C.E.T.  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 986-2336 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Addendum 2026-03-10 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


