



29-2026 ADDENDUM 1

2026 CORYDON AVENUE PAVEMENT REHABILITATION AND WATERMAIN RENEWAL

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: April 02, 2026
BY: Thomas Findlay
TELEPHONE NO. 204.390.1464

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Addendum 2026-03-10

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 29-2026 Form B: Prices with 29-2026 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1):

Revise items: A.31 i) a) – Total tonnage reduced to 2200 tonne, quantity moved to new item

A.31 ii) a) – Total tonnage reduced to 500 tonne, quantity moved to new item

Add new items: A.31 i) b) – Main Line Paving – Type MS2 – 3200 tonne

A.31 ii) b) – Tie-ins and Approaches – Type MS2 – 800 tonne

Revise items: F.40 i) – Lump Sum of \$75,000 added for Cash Allowance

Page numbering on some forms may be changed as a result.

DRAWINGS

Replace: 29-2026 _Drawing_CT-04_R0 with 29-2026 _Addendum_1 _Drawing_CT-04_R1

29-2026 _Drawing_CT-05_R0 with 29-2026 _Addendum_1 _Drawing_CT-05_R1

29-2026 _Drawing_CT-06_R0 with 29-2026 _Addendum_1 _Drawing_CT-06_R1

29-2026 _Drawing_CT-07_R0 with 29-2026 _Addendum_1 _Drawing_CT-07_R1

29-2026 _Drawing_CT-08_R0 with 29-2026 _Addendum_1 _Drawing_CT-08_R1

29-2026 _Drawing_CT-09_R0 with 29-2026 _Addendum_1 _Drawing_CT-09_R1

29-2026 _Drawing_CT-10_R0 with 29-2026 _Addendum_1 _Drawing_CT-10_R1

29-2026 _Drawing_CT-11_R0 with 29-2026 _Addendum_1 _Drawing_CT-11_R1

29-2026 _Drawing_CT-12_R0 with 29-2026 _Addendum_1 _Drawing_CT-12_R1

29-2026 _Drawing_CT-13_R0 with 29-2026 _Addendum_1 _Drawing_CT-13_R1

29-2026 _Drawing_CT-14_R0 with 29-2026 _Addendum_1 _Drawing_CT-14_R1

29-2026 _Drawing_CT-15_R0 with 29-2026 _Addendum_1 _Drawing_CT-15_R1

29-2026 _Drawing_CT-16_R0 with 29-2026 _Addendum_1 _Drawing_CT-16_R1

29-2026 _Drawing_CT-17_R0 with 29-2026 _Addendum_1 _Drawing_CT-17_R1

29-2026 _Drawing_CT-18_R0 with 29-2026 _Addendum_1 _Drawing_CT-18_R1

29-2026 _Drawing_CT-19_R0 with 29-2026 _Addendum_1 _Drawing_CT-19_R1