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WORK MUST BE COMPLETED
BETWEEN AUGUST 10-24, 2026

EDMONTON - PHASE 3
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( FOR INFORMATION ONLY ) Certificate of Authorization

WSP Canada Inc.

No. 5750
LEGEND

NOTES: Q THE CITY OF WINNIPEG

1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION e
OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS PHASE 5 CONSTRUCTION winni PUBLIC WORKS DEPARTMENT

2. CONTRACTOR SHALL MAINTAIN SAFE AND ACCESSIBLE PEDESTRIAN CROSSINGS. ALL CROSSINGS TO INNIPEJ  ENGINEERING SERVICES DIVISION
ADEQUATELY DELINEATE THE PATH OF TRAVEL FOR THOSE WITH VISUAL OR MOBILITY IMPAIRMENTS. ”

3. CONTRACTOR SHALL MAINTAIN ACCESS TO ALL PRIVATE APPROACHES AT ALL TIMES. REQUIRED PRAVING NUNBER
CLOSURES OF PRIVATE APPROACHES TO BE APPROVED BY THE CONTRACT ADMINISTRATOR. 2026 DOWNTOWN PAVEMENT P-3596-33
CONTRACTOR TO ADVISE PROPERTY OWNERS 24 HOURS IN ADVANCE OF ANY CLOSURE. Ty RENEWALS

4. CONTRACTOR TO INSTALL AND MAINTAIN SOFT CLOSURES AS REQUIRED FOR ALL SIDESTREET AND 1600 Buffalo Place )

ALLEY CLOSURES DURING ALL PHASE. \\ \ ) Winnipeg, MB R3T 688 EDMONTON STREET - PHASE 3 TENDER NO.

5. PARKING TO BE REMOVED AT THE TIME OF CONSTRUCTION 1 204.477.6050 TEMPORARY TRAFFIC SIGNAGE 3-2026
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