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CONSTRUCTION NOTES:

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
235.2 KILCONA PARK ROADWAY 235.2 LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.
2351 . / 2351 2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
235.0 A 2350 UNDERGROUNDS IN THE FIELD.
' e 3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
234.9 e 234 9 AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
. e . TREES WITHIN THE LIMITS OF CONSTRUCTION AS
e OUTLINED IN THE SPECIFICATIONS.
234.8 : ~ 234.8 4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
/ e THE FIELD BY THE CONTRACTOR.
234.7 - oo 2347
: e q})v 5. ALL DIMENSIONS ARE TO BACK OF CURB.
234.6 // /" 234.6 6. INSTALL CB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED
/v BY THE CONTRACT ADMINISTRATOR.
234.5 @600 /" 234.5 7. CONTRACTOR TO CONFIRM EXISTING LEAD INVERT
-~ . ELEVATIONS PRIOR TO INSTALLATION.
= .
234.4 Y ya 234.4 8. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
/ - . CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.
STA = 1+188.64
234.3 . e / R DITCHEL = 234.442 234.3 9. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
/ J/ MANAGEMENT.
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233.1 S R DITCH EL = 233.395 233.1
CONTROL LINE "o
233.0 S 233.0
232.9 / 232.9
) STA = 1+147.19 )
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STA. 1+110.00 / RIGHT AND LEFT
CL EL = 232.451 ’ ROADWAY EDGE
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232.4 y T CONTROL LINE 2924
f)/
232.3 X5 232.3
232.2 232.2
2321 2321
232.0 232.0
231.9 231.9
1+075 1+100 1+125 1+150 1+175
I ENGINEERS
|
— GEOSCIENTISTS
MANITOBA
P RE Ll M I NARY O N LY Certificate of Authorization M ETRI C
Dillon Consulting Limited (MB)
NOT FOR CONSTRUCTION | [no. 1789 Date: 20260020 | WHOLEWMEERS OO MLINETRES
HYDRANT ¥o! j5‘i M WATERMAIN — 190WM """ CONCRETE ROAD BM. BES\GNED . ENGINEER'S SEAL @
¢ VALVE @ _ 00105 | LAND DRAINAGE SEWER 300 L0 ASPHALT ROAD UNDERGROUND STRUCTURES | \ THE CITY OF WINNIPEG
e CURB STOP e 250 WWS WASTE WATER SEWER 250 WWS CONC ROAD W/ASP OVERLAY DRAWN \\\\\ - " PUBLIC WORKS DEPARTMENT
————————— \\\\ 03 °
.- LIGHT STANDARD o ~ WORO HYDRO —_ _HMORO CONCRETE SIDEWALK BY HDT o / Wmmpeg
o, HYDRO POLE o, SeLMTE BELLMTS BELLMTS ASPHALT PATH SUPY. /6 STRUCTURES PATE CHECKED
(o) TREE R GAS —190. 088 PAVEMENT REPAIR FABRIC | DGO 7 VRD DILILON KILCONA PARK ROADWAY CONSTRUCTION AND | ©"" 7" "o
i SURVEY BAR ———— | STREFT oAt e — CLEVATON " - 07 48
MANHOLE o> TRAFFIC SIGNAL POLE PROPERTY LINE —_———
D CATCH BASIN z R L PAVING STONE VVVVV« — CURB RAMP r— ﬁi/AiﬁQTEHLLEEE-éE\%\iJTE‘TNNGN@OTCEA‘UTT‘A\EE:gFIEESE}!SOEV@A\/(?E HOR. scAlE  1:250 RELEASED FOR CONSTRUCTION KILCONA PARK CONSULTANT DRAWING NUMBER
LAY ARRRRA] CONFIRMATION OF EXISTENCE AND EXACT CONSULTANT PROJECT NUMBER ROAD CONSTRUCTION (STA.
% CATCH PIT v | CURB RENEWAL (1 [ DETECTABLE TILE OO Y | o8FANeD Frov e INDIVIBUAL UTiLimies | 1 |ISSUED FOR TENDER 26/06/26| DBW | VERTICAL 110 (
BEFORE PRQOCEEDING WITH CONSTRUCTION. 25 21 91 1+1 OO TO 1+200) PROF”_E
EXISTING LEGEND—PLAN PROPOSED | EXISTING LEGEND—PLAN PROPOSED | EXISTING LEGEND—PLAN PROPOSED NO. | REVISIONS DATE BY DATE DATE -




		2026-06-25T16:12:51-0500
	David Brendan Wiebe




