
EX. GROUND AT
CONTROL LINE

CONTROL LINE

STA. 3+003.00
CL EL =  231.517

STA. 3+020.00
CL EL =  231.601

STA. 3+030.00
CL EL =  231.703

STA. 3+051.00
CL EL =  231.832

3+000 3+025 3+050
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1.02%

0.61%
STA. 3+003.00

R EDGE EL = 231.566

STA. 3+020.00
R EDGE EL = 231.666

STA. 3+030.00
R EDGE EL = 231.768

STA. 3+051.00
R EDGE EL = 231.897

0.78%

1.02%

0.61%

STA. 3+003.00
L EDGE EL = 231.533

STA. 3+020.00
L EDGE EL = 231.666

STA. 3+030.00
L EDGE EL = 231.768

STA. 3+051.00
L EDGE EL = 231.897
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RIGHT PAVEMENT EDGE
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METRIC
WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

232.000
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CONSTRUCTION NOTES:

KILCONA PARK ROADWAY CONSTRUCTION AND
HARBOURVIEW ROADWAY RECONSTRUCTION

Dillon Consulting Limited (MB)
Certificate of Authorization

No. 1789 Date:

ENGINEERS
GEOSCIENTISTS
MANITOBA

2026/06/26

1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH
LATEST REVISION OF THE CITY OF WINNIPEG STANDARD
CONSTRUCTION SPECIFICATIONS.

2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM
CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL
UNDERGROUNDS IN THE FIELD.

3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO
AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO
TREES WITHIN THE LIMITS OF CONSTRUCTION AS
OUTLINED IN THE SPECIFICATIONS.

4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN
THE FIELD BY THE CONTRACTOR.

5. ALL DIMENSIONS ARE TO BACK OF CURB.

6. INSTALL CB LEADS AT MIN. 1.0% SLOPE OR AS DIRECTED
BY THE CONTRACT ADMINISTRATOR.

7. CONTRACTOR TO CONFIRM EXISTING LEAD INVERT
ELEVATIONS PRIOR TO INSTALLATION.

8. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS,
CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

9. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC
MANAGEMENT.

PRELIMINARY ONLY
NOT FOR CONSTRUCTION

HARBOURVIEW PARKING LOT ACCESS
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