



# THE CITY OF WINNIPEG

## PUBLIC WORKS DEPARTMENT


### ENGINEERING SERVICES DIVISION

## 2026 LOCAL INDUSTRIAL STREET RENEWALS

### AUSTIN STREET, BUSHNELL STREET AND VARIOUS LOCATIONS

### PAVEMENT REHABILITATION / RECONSTRUCTION

TENDER NO. 48-2026



DRAWING NO.	DESCRIPTION				
CA0057242.0352-01-R0	ADELAIDE ST/PRINCESS ST ALLEY	ADELAIDE ST TO McDERMOT AVE	ALLEY RECONSTRUCTION	STA. 0+96.84	TO STA. 1+35
CA0057242.0352-02-R0	ADELAIDE ST/PRINCESS ST ALLEY	ADELAIDE ST TO McDERMOT AVE	ALLEY RECONSTRUCTION	STA. 1+35	TO STA. 2+35.35
CA0057242.0352-03-R0	AUSTIN STREET	HENRY AVE TO HIGGINS AVE	ASPHALT RECONSTRUCTION	STA. 0+96.52	TO STA. 1+55
CA0057242.0352-04-R0	AUSTIN STREET	HENRY AVE TO HIGGINS AVE	ASPHALT RECONSTRUCTION	STA. 1+55	TO STA. 2+33.89
CA0057242.0352-05-R0	BUSHNELL STREET	ALEXANDER AVE TO LOGAN AVE	ASPHALT RECONSTRUCTION	STA. 0+97.02	TO STA. 2+03.41
CA0057242.0352-06-R0	HARRIET STREET	NOTRE DAME AVE TO McDERMOT AVE	MAJOR REHABILITATION	STA. 0+97.10	TO STA. 1+65
CA0057242.0352-07-R0	HARRIET STREET	NOTRE DAME AVE TO McDERMOT AVE	MAJOR REHABILITATION	STA. 1+65	TO STA. 2+47.79
CA0057242.0352-08-R0	HARRIET STREET	McDERMOT AVE TO BANNATYNE AVE	MAJOR REHABILITATION	STA. 0+95.43	TO STA. 1+85.32
CA0057242.0352-09-R0	SHERBROOK STREET	LOGAN AVE TO HENRY AVE	MAJOR REHABILITATION	STA. 0+93.40	TO STA. 2+13.29
CA0057242.0352-10-R0	HENRY AVENUE	SHERBROOK ST TO GUNNELL ST	MAJOR REHABILITATION	STA. 0+76.71	TO STA. 1+95
CA0057242.0352-11-R0	HENRY AVENUE	SHERBROOK ST TO GUNNELL ST	MAJOR REHABILITATION	STA. 1+95	TO STA. 3+13.83
CA0057242.0352-12-R0	GUNNELL STREET	LOGAN AVENUE TO HENRY AVENUE	MAJOR REHABILITATION	STA. 0+97.20	TO STA. 2+45.06
CA0057242.0352-13-R0	TACHE AVENUE	RUE DARVEAU TO RUE HEBERT	CONCRETE RECONSTRUCTION	STA. 1+00	TO STA. 1+35
CA0057242.0352-14-R0	INDEX PAGE				
CA0057242.0352-15-R0	PANET ROAD	298.3m>NNL MISSION ST TO 272.3m SSL NAIRN AVE	LDS CONSTRUCTION	STA. 4+36.25	TO STA. 5+50
CA0057242.0352-16-R0	PANET ROAD	412.0m>NNL MISSION ST TO 155.2m SSL NAIRN AVE	LDS CONSTRUCTION	STA. 5+50	TO STA. 6+67.20
CA0057242.0352-17-R0	TACHE AVENUE	1.4m>NNL RUE DARVEAU TO 3.0m>NNL RUE HEBERT	LDS CONSTRUCTION	STA. 1+21.44	TO STA. 2+15
CA0057242.0352-18-R0	TACHE AVENUE	3.0m>NNL RUE HEBERT TO RUE MESSENGER	LDS CONSTRUCTION	STA. 2+15	TO STA. 3+07.17

Apr 07, 2026 - 3:41pm L:\Projects\2025\02 - Transportation\CA0057242.0352 - 2026 Street Renewals\_26-R-05\02 Drawings\03\_Work\_Dwg\CA0057242.0352 - 26-R-05\_Cover Page.dwg - 26-R-05\_Cover Page.dwg - 2026 Drawing\_Cover Page-R0



WSP Canada Inc.  
1600 Buffalo Place  
Winnipeg, MB R3T 6B8  
t. 204.477.6650  
f. 204.474.2864  
www.wsp.com



FOR TENDER PURPOSES ONLY  
NOT FOR CONSTRUCTION

RELEASED FOR CONSTRUCTION BY:

STREETS PROJECT ENGINEER

DATE