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CITY OF WINNIPEG
2777 Portage Avenue, Winnipeg, MB, R3J 0R3

GRANT'S OLD MILL

MAINTENANCE BUILDING RENOVATION

SCHEDULES

E3.0
D.S.

D.S.

S.N.

S.N.

4. ELECTRICAL CONTRACTOR SHALL PROVIDE ALL REQUIRED MOTOR DISCONNECT FOR THE EQUIPMENTS. CONTRACTOR TO CONFIRM EQUIPMENT RATING AND PROVIDE
POWER CONNECTION  AS PER MANUFACTURER RECOMMENDATIONS AT NO EXTRA COST.

3. ALL STARTERS SHALL BE SUPPLIED, INSTALLED AND WIRED BY ELECTRICAL CONTRACTOR UNLESS OTHERWISE INDICATED.PROVIDE DRIVE RX CABLE FOR VFD
CONNECTIONS.

2.
ELECTRICAL CONTRACTOR SHALL CONFIRM FINAL LOCATION OF ALL EQUIPMENT WITH MECHANICAL DRAWINGS PRIOR TO ROUGHING IN OF CONDUIT. CONFIRM FINAL
EQUIPMENT RATINGS AND NAMEPLATES WITH MECHANICAL PRIOR TO ROUGHING-IN OF CONDUIT, WIRING AND CIRCUIT BREAKERS. SIZE OVER PROTECTION ACCORDINGLY.
INFORM ENGINEER OF ANY DISCREPANCIES AND OR DEVIATIONS PRIOR TO ROUGHING IN OF EQUIPMENT.

1.
ELECTRICAL CONTRACTOR SHALL CONFIRM FINAL LOCATION OF ALL EQUIPMENT WITH MECHANICAL DRAWINGS PRIOR TO ROUGHING IN OF CONDUIT. CONFIRM FINAL
EQUIPMENT RATINGS AND NAMEPLATES WITH MECHANICAL PRIOR TO ROUGHING-IN OF CONDUIT, WIRING AND CIRCUIT BREAKERS. SIZE OVER PROTECTION ACCORDINGLY.
INFORM ENGINEER OF ANY DISCREPANCIES AND OR DEVIATIONS PRIOR TO ROUGHING IN OF EQUIPMENT.

MAG=MAGNETIC STARTER
VFD=VARIABLE FREQUENCY DRIVE
MAN=MANUAL STARTER
TOG=MOTOR RATED TOGGLE SWITCH
CON=CONTACTOR CONTROLS:
T'STAT=     THERMOSTAT
H'STAT=     HUMIDISTAT
EMCS  =     ENERGY MANAGEMENT CONTROL SYSTEM
TC      =     TIME CLOCK
MT      =     MANUAL TIMER
MS      =     MANUAL SWITCH
VSC  =     VARIABLE SPEED CONTROL
APS   =    AIR PROVIDING SWITCH
COD   =    CARBON MONOXIDE DETECTOR
FA      =    FIRE ALARM INTERLOCK
AUTO =    INTEGRAL AUTO SWITCH ACTIVATION
FLOAT   =    FLOAT SWITCH

NOTES: LEGEND:

UH-1 UNITH HEATER STORAGE 103 5 20.83 240/1 Y - - - - - - MECH ELEC ELEC PANEL SCHEDULE 30/2P 2-#10 AWG RW90 CU 3/4" (21mm) EMT 1,2

HWT-1 ELECTRIC WATER HEATER STORAGE 103 3 12.5 240/1 Y - - - - - - MECH ELEC ELEC PANEL SCHEDULE 20A/2P 2-#12 AWG RW90 CU 3/4" (21mm) EMT 1,2

ERV-1 ENERGY RECOVERY VENTILATOR STORAGE 103 0.24  1/3 7.6 120/1 Y - - - - - - MECH ELEC ELEC PANEL SCHEDULE 15A/1P 2-#12 AWG RW90 CU 3/4" (21mm) EMT 1,2

EHC-1 ELECTRIC HEATING COIL STORAGE 103 2.5 10.42 240/1 Y - - - - - - MECH ELEC ELEC PANEL SCHEDULE 15A/2P 2-#12 AWG RW90 CU 3/4" (21mm) EMT 1,2

ITEM DESCRIPTION LOCATION KW HP AMPS VOLTS/Ø TYPE HOA PILOT LIGHT PUSH BUTTON SUPPLIED BY TYPE SUPPLIED BY INSTALL BY WIRED BY PANEL-CCT O.C.P WIRE CONDUIT NOTES

EQUIPMENT ELECTRICAL CHARACTERISTICS PACKAGED
UNIT

STARTER CONTROLS CIRCUITRY INFORMATION

NEW MECHANICAL EQUIPMENT SCHEDULE

NOTES
1. ALL LUMINAIRES MUST BE CSA APPROVED.
2. ALL DRIVER CUTSHEETS MUST INCLUDED WITH LUMINAIRE.
3. PROVIDE ALL REQUIRED MOUNTING KITS/HARDWARE FOR ALL CEILING WALL TYPES.

EXT DIE CAST ALUMINUM, GLARE FREE PRISMATIC LENS, -40C -
+40C,  WET LOCATION RATED, INTEGRAL PHOTOCELL WALL LED 120 15 - COOPER MWP20FSUNVDBZ 1,2,3

A 1FTX4FT FLAT PANEL, ACRYLIC MICRO OPTICS,
EXTRUDED ALUM DOOR FRAME

RECESSED
CEILING LED 120 47.6 - COOPER 14CGTS-L3C3-WLS 1,2,3

TYPE DESCRIPTION MOUNTING LAMP TYPE VOLTS WATTS TOTAL WATTS MANUFACTURER CATALOGUE NUMBER NOTES

LUMINAIRE SCHEDULE

Revision Schedule

Rev Revision Description Date Issued by
0 ISSUED FOR CONSTRUCTION 2026-07-16 D.S.

NOTES:
1. PROVIDE TYPE WRITTEN PANEL DIRECTORY.
2. BALANCE LOADS IN EACH PHASE.

Total Current (A): 42.3

Total Load(KW): 17.6

Connected Load per phase(kw):  7.5  6.5  3.7

SPARE 15A/1P 41  42 15A/1P SPARE

SPARE 15A/1P 39  40 15A/1P SPARE

SPARE 15A/1P 37  38 15A/1P SPARE

SPARE 15A/1P 35  36 15A/1P SPARE

SPARE 15A/1P 33  34 15A/1P SPARE

SPARE 15A/1P 31  32 15A/1P SPARE

SPARE 15A/1P 29  30 15A/1P SPARE

SPARE 15A/1P 27  28 15A/1P SPARE

SPARE 15A/1P 25  26 15A/1P SPARE

SPARE 15A/1P 23  24 15A/1P SPARE

HANDRYER TOILET ROOM 102 1.00 15A/1P 21  22 15A/1P SPARE

HANDRYER UNIVERSAL TOILET ROOM
101 1.00 15A/1P 19  20 15A/1P SPARE

RECS TOILET ROOM (GFCI) 0.60 15A/1P 17  18 15A/1P SPARE

RECS MAINTENANCE ROOM 1.20 15A/1P 15  16 15A/1P SPARE

2.50 13  14 15A/1P SPARE
UH-1

2.50
30A/2P

11  12 15A/1P 0.15 OUTDOOR PATIO RECEPTACLES

1.50 9  10 15A/1P 0.50 LITE EXTERIOR
HWT-1

1.50
20A/2P

7  8 15A/1P 0.20 LITE MAINTENANCE ROOM

ERV-1 0.24 15A/1P 5  6 15A/1P 0.20 LITE UNIVERSAL TOILET ROOMS

1.25 3  4 15A/1P 1.00 DOOR OPERATOR AND PUSH BUTTONS
TOILET ROOM

EHC-1
1.25

15A/2P
1  2 15A/1P 1.00 DOOR OPERATOR AND PUSH BUTTONS

UNIVERSAL TOILET ROOM

Item Load(KW) Breaker CCT A B C CCT Breaker Load(KW) Item

Panel Board: New Panel A (MCB REQUIRED , RATING 100A) Rating: 120/240V/3Ø/4Wire 100A 42kAIC

7 CONFIRM REQUIRED NUMBER OF ZONES AS PER LIGHTING FLOOR PLAN. ALLOW FOR FOUR(4) EXTRA ZONES FOR FUTURE  CONSIDERATION.
6 CATALOGUE NUMBER IS FOR UNIT WITH SINGLE FACE. VERIFY DRAWINGS IF DOUBLE FACES ARE SHOWN ON UNIT. ORDER APPROPRIATE PART NUMBER BASED ON DOUBLE FACE.
5 CATALOGUE NUMBER IS FOR UNIT WITH NO ARROWS. VERIFY DRAWINGS IF ARROWS ARE SHOWN ON UNIT. ORDER APPROPRIATE PART NUMBER BASED ON ARROWS.
4 BATTERY BANK SHALL PROVIDE BACK UP FOR 60 MINUTES CONFIRM BATTERY BANK LOADING WITH MANUFACTURER BEFORE WIRING EXIT LIGHTS.
3 APPROVED EQUIPMENT DEVICES BY DIFFERRENT MANUFACTURERS ARE ACCEPTABLE SHOP DRAWING MUST BE SUBMITTED TO ENGINEER FOR APPROVAL.
2 ADJUST LIGHTING HEADS TO PROPERLY ILLUMINATE EGRESS ROUTE.
1 ALL WIRING TO BE IN EMT CONDUIT 21mm C/W MINIMUM #10 AWG Cu WIRING. CONFIRM WIRE SIZES WITH DISTANCES PER MANUFACTURER'S RECOMMENDATIONS.

NOTES:

CMB BELUCE NV636-2SR5WLED-120347V 36W LED COMBINATION BATTERY BANK WITH REMOTE HEAD 120V 2,3,5,6
TYPE MANUFACTURER CATALOGUE NUMBER WATTAGE LAMPS CLASSIFICATION VOLTAGE NOTES

EMERGENCY LIGHTING BATTERY BANK SCHEDULE
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