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- SCALE:  1 : 25 22"x34" SHEET
1 HVAC - NEW CONDITIONS (SOUTH)

GENERAL NOTES

1 THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY WORK NOT EXPLICITLY SET OUT IN THE
CONTRACT DOCUMENTS BUT WHICH MAY BE REASONABLY IMPLIED FOR THE PROPER
COMPLETION OF THE WORK.

2 THESE PLANS ARE SCHEMATIC IN NATURE AND INDICATE THE APPROXIMATE AND GENERAL
LOCATION OF WORK. CONTRACTOR SHALL INSTALL WORK THROUGH COORDINATION WITH
OTHER TRADES AND TO SUIT FIELD CONDITIONS.

3 ALL DEMOLISHED MATERIAL AND EQUIPMENT TO BE TRANSPORTED OFF SITE TO AN
APPROPRIATE FACILITY.

4 COORDINATE WORKS WITH OTHER SUB-TRADES.
5 PERFORM ALL WORKS IN ACCORDANCE WITH NATIONAL BUILDING CODE, TO SMACNA AND

ASHRAE STANDARDS, ALL LOCAL CODES, BY-LAWS AND STANDARDS.
6 INVESTIGATE SITE PRIOR TO CONSTRUCTION TO CONFIRM ALL DIMENSIONS AND INSTALLATION

REQUIREMENTS. ANY DISCREPANCIES OR QUESTIONS SHALL BE BROUGHT TO THE ATTENTION
OF THE CONTRACT ADMINISTRATOR PRIOR TO BID DATE.

7 PERFORM ALL CUTTING AND PATCHING NECESSARY FOR ANY REQUIRED OPENINGS.
8 MAKE GOOD ANY WALL, FLOOR, AND CEILING SURFACES AFFECTED BY DEMOLITION WORKS

UNLESS OTHERWISE INDICATED.

KEYNOTES

1 PROVIDE AND INSTALL LOUVER AT HIGH LEVEL ON BUILDING GABLE END TO FACILITATE ATTIC VENTILATION,
REFER TO SCHEDULE FOR ADDITIONAL INFORMATION
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