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NOTES:

1. THIS DRAWING DEMONSTRATES ACCESS BERMS CONSTRUCTED TO ELEVATION 222.70m
AROUND EXISTING PIERS SU.2 AND SU.4. THE ACCESS ROAD AND WORK BERM ELEVATION
MAY VARY TO REFLECT THE WINTER ICE LEVEL AT TIME OF CONSTRUCTION AS WELL AS
WIDTH/OFFSETS REQUIRED FOR CONSTRUCTION EQUIPMENT AND ACTIVITIES. THESE
DRAWINGS SHOW THE MAXIMUM PLAN VIEW EXTENTS OF RIVERBED DISTURBANCE
APPROVED BY REGULATORY AGENCIES.

2. THE ELEVATION AND EXTENTS OF THE TEMPORARY BERM WILL BE DETERMINED BY THE
CONTRACT ADMINISTRATOR.

CAM WARD, P.ENG. 26.07.15
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