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GENERAL NOTES

##DEMOLITION KEY NOTES

A. ALL EQUIPMENT, DEVICES, FIXTURES REMOVED UNDER
DEMOLITION SCOPE WILL BE FIRST OFFERED TO THE CITY FOR
REFUSAL FOLLOWED BY CONTRACTOR AND FINALLY TO BE
LEGALLY DISPOSED OF.

B. FOR ALL EXISTING ELECTRICAL DEVICES, EQUIPMENT, ETC. THAT
ARE REMOVED , REMOVE EXISTING CONDUIT, WIRING, ETC. BACK
TO SOURCE UNLESS OTHERWISE NOTED.

C. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING
EXACT LAYOUT, ROUTING, ETC. VERIFY EXISTING SERVICES ON
SITE.

D. VERIFY ALL EXISTING EQUIPMENT BEING RE-USED IS WORKING
PRIOR TO INSTALLATION. SUPPLY NEW EQUIPMENT AS
NECESSARY.

E. CONTRACTOR TO DETERMINE EXACT CABLE ROUTES ON SITE.
WHERE POSSIBLE FOLLOW EXISTING CABLE ROUTES THROUGH
BUILDING. RE-USE EXISTING OPENINGS AND PENETRATIONS TO
ROUTE CABLES. PROVIDE NEW PENETRATIONS WHERE EXISTING
CANNOT BE RE-USED. SEAL ALL PENETRATIONS.

F. SEAL ALL PENETRATIONS THROUGH FIRE RATED WALLS WITH FIRE
STOP MATERIAL AS REQUIRED TO MAINTAIN ASSEMBLY RATING.

G. COORDINATE FULLY WITH MECHANICAL FOR THE SEQUENCE OF
DEMOLITION AND CONSTRUCTION.

H. COORDINATE WITH THE CITY PRIOR TO SHUT DOWN OF
EQUIPMENT.

I. CONTRACTOR SHALL ENSURE COORDINATION BETWEEN ALL
SUBCONTRACTORS AND CONTRACT ADMINISTRATOR, ON AND OFF
SITE, AS REQUIRED FOR INSTALLATION OF ELECTRICAL
EQUIPMENT.

J. CONTRACTOR TO VISIT SITE DURING BID AND VERIFY ALL EXISTING
SERVICES ON SITE PRIOR TO SUBMITTING BID. REPORT ANY
DISCREPANCIES TO CONTRACT ADMINISTRATOR  DURING BID
PERIOD.

K. ARRANGE AND PAY CERTIFIED ROOFING CONTRACTOR TO
PROVIDE NEW ROOF PITCH BOXES, SEAL ROOF OPENINGS
EXPOSED FROM REMOVAL OF EXISTING FEEDERS. REFER TO
SPECIFICATION FOR ADDITIONAL DETAILS.

L. THIS BUILDING MAY CONTAIN ASBESTOS. REFER TO FRONT END
SPECIFICATION FOR FURTHER INFORMATION.

1. EXISTING FAN TO BE RELOCATED. REFER TO DRAWING E2.2 FOR
FURTHER INFORMATION. COORDINATE RELOCATION WITH
MECHANICAL CONTRACTOR.

2. EXISTING MECHANICAL EQUIPMENT TO REMAIN.

3. DISCONNECT AND REMOVE EXISTING RECEPTACLE.

4. EXISTING RECEPTACLE TO REMAIN.
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