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CLEARING AND GRUBBING

SUB-GRADE, SUB-BASE AND BASE COURSE CONSTRUCTION
INSTALLATION OF SUB DRAINS

SUPPLY AND INSTALLATION OF GEOTEXTILE FABRICS
SUPPLY AND INSTALLATION OF GEOGRID

GRAVEL SURFACING

EARTHWORK AND GRADING

ADJUSTMENT OF PAVEMENT AND BOULEVARD STRUCTURES
FULL-DEPTH PATCHING OF EXISTING PAVEMENT SLABS AND JOINTS
RENEWAL OF EXISTING MISCELLANEOUS CONCRETE SLABS
RENEWAL OF EXISTING CURBS

JOINT AND CRACK MAINTENANCE

PORTLAND CEMENT CONCRETE PAVEMENT WORKS
PORTLAND CEMENT CONCRETE SIDEWALK

DETECTABLE WARNING SURFACE TILES

INSTALLATION OF INTERLOCKING PAVING STONES

INSTALLATION OF INTERLOCKING PAVING STONES ON
A LEAN CONCRETE BASE

ASPHALTIC CONCRETE PAVEMENT WORKS
PLANING OF PAVEMENT

SODDING

SEEDING

MANUAL IRRIGATION SYSTEM

TOPSOIL AND FINISH GRADING FOR ESTABLISHMENT OF
TURF AREAS

CHAINLINK FENCING

INSTALLATION OF CULVERTS

RIPRAP

INSTALLATION OF UNDERGROUND TRAFFIC SIGNAL SERVICES
INSTALLATION OF ALUMINUM BALANCED BARRIER



